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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL
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RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and

other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have been
established in lieu of additional requirements and to defer selection of actual materials and
equipment to a later date when additional information is available for evaluation. If necessary,
additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

Related Sections include the following:

1. Division 01 Section "Contract Modification Procedures" for procedures for submitting and
handling Change Orders for allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final selection

and purchase of each product or system described by an allowance must be completed to avoid delaying

the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections. Include

recommendations that are relevant to performing the Work.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form specified for

Change Orders.

UNUSED MATERIALS

Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner,
after installation has been completed and accepted.
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PART 2 -

PART 3 -
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If requested by Architect, prepare unused material for storage by Owner when it is not economically
practical to return the material for credit. If directed by Architect, deliver unused material to Owner's
storage space. Otherwise, disposal of unused material is Contractor's responsibility.

PROCEDURES

Allowance prices include all necessary material, plus cost for delivery, installation, insurance, applicable
taxes, overhead, profit and bond and general conditions.

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of

established allowances and to have this work measured, at Owner's expense, by an independent surveyor
acceptable to Contractor.

PRODUCTS (Not Used)

EXECUTION

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged
or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and installations to
ensure that each allowance item is completely integrated and interfaced with related work.

SCHEDULE OF ALLOWANCES

Allowance No. 1: Provide (furnish and install) a Zen Garden on the East side of the main building. Work
will be accomplished pending approval by the Owner and Architect against an allowance of $115,000.

Allowance No. 2: Provide (furnish and install) miscellaneous plantings along buildings fronts and utility
screening.  Work will be accomplished pending approval by the Owner and Architect against an
allowance of $25,000.

Allowance No. 3: Provide and install signage at the driveway entrance. Work will be accomplished
pending approval by the Owner and Architect against an allowance of $7,500.

Allowance No. 4: Provide and install fencing and miscellaneous site materials. Work will be
accomplished pending approval by the Owner and Architect against an allowance of $20,000.

ALLOWANCE ACTUAL VALUES

A change order will be issued to reflect the actual values of allowances, when determined.
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